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PREQUALIFICATION RESPONSE | SAMPLE

Scaffolding and access
L1 subcontract package

SiPS

SCAFF PROJECT SOLUTIONS FZE ——

Dunecrest Access Contracting LLC (fictional) answering a main
contractor's prequalification questionnaire for a mixed-use tower in
Dubai. Excerpt: 3 of 14 pages.

SAMPLE Fictional company, project and figures. The structure, cross-references and evidence trail show
how we build prequalification packs for UAE subcontractors. A real pack is built from the client's own licence,
certificates, project list and CVs.

Submission details

Questionnaire PQQ-MXT-SC-07, scaffolding and access package
Submitted to [Main contractor], Procurement and Contracts
Revision and contact Rev 0, [DD Mon YYYY]I; clarifications to [Name], Business Development Manager

Pack contents

Covering letter and declaration Temporary works and technical capability v
2 Compliance matrix v 7 Quality management
3 Company profile, licences, organisation v 8 Key personnel and CVs (summary v)
4 Financial standing and insurances 9 Attachments register v
5 HSE management and performance v

Compliance matrix

nswered
Requirement
ltem

Valid trade licence covering scaffolding A-01 Trade licence Complied
works
Q2.1 Audited accounts, last 2 years 4.1 A-05, A-06 Complied
Q3.4 HSE statistics, last 3 years 5.3 Table 5.3 Complied
Q4.2 Scaffold design approval route before 6.2 A-11 Sample design Complied
erection approval
Q4.3 Third-party inspection arrangements 6.2 A-12 TPl agreement Complied
Q5.1 ISO 9001 certificate 7.1 A-14 Clarified: certification

audit booked [month]

6 of 42 rows. Each PQQ question keeps the client's numbering; gaps are declared with a date, never left blank.
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Company profile

Legal name and form Dunecrest Access Contracting LLC, limited liability company
Trade licence [Licence number], [issuing authority], valid to [DD Mon YYYY] (attachment A-01)
Established 2015 in Dubai; scaffolding and access works only
Workforce 180 direct staff: 12 supervisors, 6 inspectors, 140 scaffolders, 22 support

. System and tube and fitting scaffold, about 950 tonnes owned; mobile towers;
Equipment . .

inventory list A-04

Typical package size AED 0.5 to 6 million, up to 60 m height

HSE management and performance

Our HSE system covers every scaffold from request to dismantling: approved design before erection,
competent supervision, third-party inspection and a tag at every access point. Section 5.2 maps it to the
project HSE plan; table 5.3 gives our results.

o 1.4 M 100% 48

lost time injuries, safe man-hours 7-day tag toolbox talks
last 24 months since last LTI inspections closed per crew, 2025

5.3 HSE statistics, last 3 years

Man-hours worked 392,000 455,000 518,000
Lost time injuries (LTI) 1 0 0

LTI frequency rate (per 200,000 h) 0.51 0.00 0.00
Recordable injuries 3 2 1
Dropped object incidents 4 2 1
Authority or client fines 0 0 0

Example figures. In a real pack each figure traces to the client's incident register and payroll hours, and the frequency rate basis matches
the PQQ.

What evaluators look for in section 5

A trend, not one good year. Figures that match the attached registers. Lessons learned from the one LTI,
stated plainly, with the control that followed.
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Temporary works and technical capability

Design before erection Design, drawings and design loads for every scaffold are DM Safety Guide 8-1(4)
approved by the engineering office before erection and are kept
on site for inspection

Competent supervision A named scaffold supervisor per work front during erection, DM Safety Guide 8-1(2)
alteration and dismantling

Third-party inspection Approved inspection body certifies before handover and after DM Safety Guide 8-1(8)
any change of location

Weather Site wind readings logged; external work stops at 38 km/h or the DM Safety Guide 8-1(6)
lower project limit

Handover and tagging Joint handover with the user trade; green, yellow and red tags; Company SOP
7-day inspections DAC-HSE-SOP-014

References: Dubai Municipality Safety Guide for Construction Works (2026), section 8, re-checked against the current edition for every
real pack.

Relevant projects (fictional examples)

Hospital extension, 9 floors, live campus Abu Dhabi Facade and internal access scaffold, loading 3.2M
bays
Heritage building refurbishment Sharjah Tube and fitting scaffold with roof cover, no 11M

ties into the facade

Power plant boiler maintenance shutdown Dubai Internal access scaffold, 24/7 shifts, 21 days 2.4 M

Key personnel (section 8 summary)

N L S

Scaffold Manager [Namel] 18 years, system and tube and fitting, high-rise A-21
Temporary Works Coordinator [Namel] 11 years, design approval and TW registers A-22
HSE Manager [Name] 14 years, NEBOSH IGC, UAE projects A-23

Attachments register

[P [Doeument ________JRer Do

A-01 Trade licence A-08 HSE policy, signed

A-02 Chamber of Commerce membership certificate A-1 Sample scaffold design approval
A-04 Equipment inventory A-12 Third-party inspection agreement
A-05/06 Audited accounts 2024, 2025 A-14 ISO 9001 audit booking

A-07 Insurance certificates A-21/23 Key personnel CVs

How we build a pack like this

You send the questionnaire, deadline, trade licence, certificates, project list and CVs. We write every
section, build the compliance matrix and attachments register, and return a submission-ready pack in 4
to 10 working days. Scaff Project Solutions FZE, Dubai, UAE. info@scaff.ae | scaff.ae
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